

ADDENDUM NO. 1

RFB #8496 Outfall Switchgear Replacement Project

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED IN THE SPACE PROVIDED IN THE REQUEST FOR BID (RFB) APPENDIX F.

Dated: 12/29/2025

DocuSigned by:
Ron Baptista
74763152D287457...

Ronald Baptista, PE
Project Engineer
EchoWater Operations
Department

Signed by:
William Yu
D432B6D55629454...

William Yu, PE
Engineering Manager
EchoWater Operations
Department

Signed by:
C.M. Lunde
1C33FE8AE2DC4BE...

Sonny Lunde, PE
Director
EchoWater Operations
Department

12/29/2025

Addendum No. 1

RFB #8496

Addendum No. 1 shall be incorporated into and made part of the above referenced contract documents for RFB #8496.

NOTICE TO BIDDERS
THE BID DUE DATE HAS BEEN EXTENDED TO
THURSDAY, 02/05/2026 AT 3:00 PM PST

Addendum Item	Section and Page or Drawing No.	Location and Description of Change
1.01	Key Action Dates	Delete KEY ACTION DATES page in its entirety and replace with the KEY ACTION DATES page attached to this Addendum No. 1.

12/29/2025

Addendum No. 1

RFB #8496

Sacramento Area Sewer District
RFB No. 8496 - X09 Outfall Switchgear Replacement Project

KEY ACTION DATES

Bid Issue:	November 10, 2025
RFB Advertisement:	November 10, 2025 and November 17 th , 2025
<u>Mandatory Pre-Bid Meeting</u>	December 14, 2025 at 10AM 8335 Freeport Blvd, Sacramento, CA 95832
Question Due Date:	December 18, 2025
DIR Registration Due:	February 04, 2026. Bids from Contractors not registered on the department of Industrial Relations website by this date will not be opened.
Bid Due Date:	February 5, 2026
Intent to Award:	February 19, 2026
Provide Required Insurance and Bonds	February 24, 2026
Vet Bonds	February 26, 2026
Contract Award:	March 3, 2026 (tentative)
Notice to Proceed:	March 2026 (tentative)