



**ADDENDUM NO. 2**

**RFB #8498 Consumnes River Blvd Rectifier Replacement Project**

**SACRAMENTO AREA SEWER DISTRICT**

The following changes are amended in RFB #8498 Consumnes River Blvd Rectifier Replacement Project

Please see the changes below to page 7, Key Action Dates, of RFB #8498 Consumnes River Blvd Rectifier Replacement Project.

Thank you,

Tyler Carlson  
Contract Services Officer II

August 11, 2025

Addendum No. 2

RFB#8498

## KEY ACTION DATES

<b>Bid Issue:</b>	July 17, 2025
<b>RFB Advertisement:</b>	July 17, 2025 & July 23, 2025
<b>Mandatory Pre-Bid Meeting</b>	July 31, 2025
<p>Bidders are strongly encouraged to visit the site at Consumnes River Blvd and Delta Shores Circle intersection prior to the pre-bid meeting. The purpose of the site visit is to allow bidders to familiarize themselves with existing conditions and identify any questions or concerns. Bidders should bring any issues or questions identified during their site visit to the pre-bid meeting for discussion.</p>	
<b>Question Due Date:</b>	August 7, 2025
<b>DIR Registration Due:</b>	<del>August 18, 2025</del> August 25, 2025
<b>Bid Due Date:</b>	<del>August 19, 2025</del> August 26, 2025
<b>Intent to Award:</b>	<del>August 26, 2025</del> September 2, 2025
<b>Submit Insurance and Bonds:</b>	<del>September 2, 2025</del> September 9, 2025
<b>Vet Bonds:</b>	<del>September 3, 2025</del> September 10, 2025
<b>Contract Award:</b>	<del>September 4, 2025</del> September 11, 2025
<b>Notice to Proceed:</b>	September 2025
<b>Project Completion:</b>	120 days after Notice to Proceed

---