



ADDENDUM NO. 3

RFB #8498 Consumnes River Blvd Rectifier Replacement Project

SACRAMENTO AREA SEWER DISTRICT

The following changes are amended in RFB #8498 Consumnes River Blvd Rectifier Replacement Project

Please see the changes below to page 7, Key Action Dates, of RFB #8498 Consumnes River Blvd Rectifier Replacement Project.

Thank you,

Tyler Carlson
Contract Services Officer II

KEY ACTION DATES

Bid Issue: July 17, 2025

RFB Advertisement: July 17, 2025 &
July 23, 2025

Mandatory Pre-Bid Meeting July 31, 2025

Bidders are strongly encouraged to visit the site at Consumnes River Blvd and Delta Shores Circle intersection prior to the pre-bid meeting. The purpose of the site visit is to allow bidders to familiarize themselves with existing conditions and identify any questions or concerns. Bidders should bring any issues or questions identified during their site visit to the pre-bid meeting for discussion.

Question Due Date: ~~August 7, 2025~~
August 26, 2025

DIR Registration Due: ~~August 18, 2025~~
~~August 25, 2025~~
September 15, 2025

Bid Due Date: ~~August 19, 2025~~
~~August 26, 2025~~
September 16, 2025

Intent to Award: ~~August 26, 2025~~
~~September 2, 2025~~
September 23, 2025

Submit Insurance and Bonds: ~~September 2, 2025~~
~~September 9, 2025~~
September 30, 2025

Vet Bonds: ~~September 3, 2025~~
~~September 10, 2025~~
October 1, 2025

Contract Award: ~~September 4, 2025~~
~~September 11, 2025~~
October 2, 2025

Notice to Proceed: ~~September 2025~~
October 2025

Sacramento Area Sewer District
RFB #8498 Consumnes River Blvd Rectifier Replacement Project

Project Completion:

120 days after Notice to Proceed