



**ADDENDUM NO. 3**

**ECHOWATER FACILITY FOG STATION SYSTEM REPAIRS PROJECT  
RFB No. 8514**

SACRAMENTO AREA SEWER DISTRICT  
SACRAMENTO COUNTY, CALIFORNIA

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED IN THE SPACE PROVIDED  
IN THE RFB, APPENDIX F



10/03/25

Addendum No. 03 is hereby made part of SacSewer RFB No. 8514

Dated: October 3, 2025

Signed by:  
*William Yu*  
D432B6D55629454...

William Yu, P.E.  
Principal Engineer  
EchoWater Operations Department

Signed by:  
*C.M. Lunde*  
1C33FE8AE2DC4BE...

Sonny Lunde, P.E.  
Director  
EchoWater Operations Department

DocuSigned by:  
*Christoph Dobson*  
ABF187D2508B41C...

Christoph Dobson, P.E.  
District Engineer

ADDENDUM ITEM	SECTION AND PAGE OR DRAWING NO.	LOCATION AND DESCRIPTION OF CHANGE
3.01	RFB Document	<p>Update the bid due date and schedule on Pages 1, 2, 5 and 9 as follows:</p> <p>Bid Due Date:                    October <b>16</b>, 2025 by 3:00 PM</p> <p>Intent to Award:                October <b>23</b>, 2025</p> <p>Contract Award:                October <b>30</b>, 2025</p> <p>Provide Required Insurance and Bonds                November <b>13</b>, 2025</p> <p>Vet Bonds:                        November <b>20</b>, 2025</p> <p>Notice to Proceed:              <b>December 1</b>, 2025</p>
3.02	RFB Document	<p>Page 25, Section 15, revise as follows:</p> <p>No changes in price, quantity or merchandise will be recognized by SacSewer (EchoWater) without written notice of acceptance thereof prior to shipment. <b>All bidders are expected to consider external factors in preparing their bids. Price increases, changes in availability, and delays in supplies, equipment, or materials arising from new or increased tariffs, import/export restrictions, other similar governmental action or intervention, or other external events should be fully accounted for in the total bid price. The successful bidder shall not be entitled to any adjustments in contract price, extensions of time, or other relief arising from such events except in the case of force majeure.</b></p>
3.03	SS 00 43 33	<p>Proposed Products Form, add Netzsch an approved manufacturer for the Top Opening Inline High Strength Waste Macerator.</p> <p>a. <u>Vogelsang</u></p> <p>b. <b><u>Netzsch</u></b></p>

3.04	SS 46 24 23	Section 2.01, add item 2.01 A 2 as follows:  <ol style="list-style-type: none"><li>1. Vogelsang USA, Rota-Cut, Model RCQ-43G Pro Inline.</li><li>2. <b>Netzsch, M-Ovas Model S1 4.0/300 Macerator</b></li></ol>
------	-------------	---

This Addendum No. 03 shall be incorporated into, and made part of, the contract documents for RFB No. 8514, EchoWater Facility FOG Station System Repairs Project.

**\*\*\*END OF SECTION\*\*\***