

**ADDENDUM No. 2**

**REQUEST FOR PROPOSALS NO. 9159**


**EchoWater Facility  
PRIMARY SLUDGE THICKENING PROJECT**

SACRAMENTO AREA SEWER DISTRICT (SACSEWER)  
SACRAMENTO COUNTY, CALIFORNIA

**RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED IN THE  
TRANSMITTAL LETTER PROVIDED IN THE PROPOSAL**

Addendum No. 2 is hereby made part of the SacSewer RFP No. 9159

Dated: 11/21/2025



Daniel Wilson, PE  
Senior Engineer  
EchoWater Operations

## ADDENDUM No. 2

### TO THE PROSPECTIVE PROPOSERS FOR RFP 9159

ADDENDUM ITEM	SECTION AND PAGE	DESCRIPTION OF CHANGE
2.01	8.A. Phase 1 - Planning Task 1.1 – Project Management (Planning Phase) Page 8	Clarification for the Risk Management Plan development: The consultant shall provide a Risk Management lead, and this person shall be responsible for preparation and leading the workshop that will create the risk register. The risk register module of PMWeb shall be used. Once created, the consultant shall provide the assistance to the SacSewer’s PM in updating the risk register and Risk Management Plan as originally scoped in the RFP.
2.02	Attachment H, Section 4 Pg. 2	Add bullet after the first paragraph for: <ul style="list-style-type: none"><li>• Risk Register, document and monitor project risks</li></ul>

This Addendum No. 2 shall be incorporated into, and made part of, the requirements for RFP 9159, EchoWater Facility, Primary Sludge Thickening Project.

Dated: November 21, 2025